STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 17

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

08/ 10/ 06
12- 0G5604

12- ORA-405-22.5/22.5

HB1

ENG NEERS EST

RAS

Bl D TOTAL

886, 938. 00

949, 300. 00

981, 282. 00

1, 005, 856. 00

1, 088, 745. 00

Bl D

SUMMARY

DEPARTMENT

I N ORANGE COUNTY | N SEAL BEACH ON
SOUTHBOUND ROUTE 405 ON RAMP FROM

SEAL BEACH BOULEVARD

SHOULDER W DENI NG, MODI FY DRAI NAGE

881, 000
781, 452. 82
BI DDER | D
2
4
5
1
3

AMOUNT OVER

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

105, 485. 18

OF TRANSPORTATI ON

Bl D245
PACE 1
08/ 14/ 06
CONTRACT CODE 'G '
59 CONTRACT | TEMS

FEDERAL Al D NONE

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC

1792 KAl SER AVENUE

IRVINE CA 92614-5706

BEADOR CONSTRUCTI ON COVPANY

I NC

26320 LESTER ClI RCLE

CORONA CA

92883

POVELL CONSTRUCTORS

P O BOX 698

FONTANA CA 92334-0698

H GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET

ORANGE CA

92868

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE

LONG BEACH CA 90806

FAX

FAX

FAX

FAX

FAX

949 252- 0441
00615876
949 252-0266

951 674-7352
00720483
951 674-7495

909 356-8880
00858952
909 356-1299

714 538-5156
00743775
714 538-5157

562 599-5841
00688659
562 591- 7485

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

240
EST 13.50

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

3. 0%



12- 0G5604 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 10/ 06 08/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACE FENCE VETAL BEAM GUARD RAI L
CI TY OF | NDUSTRY CA
ECO LOG C PLANTI NG AND | RRI GATI ON
TEMECULA CA
CRANGE COUNTY STRI PI NG STRI PI NG
ORANGE CA
PACI FI C ELECTRI C LAND METERI NG AND LI GHTI NG

BELL GARDENS CA

R AND D STEEL REBAR
COVPTON CA



12- 0G5604 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 10/ 06 08/ 14/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BEADOR AND SON CONSTRUCTI ON I TEM5 17 THRU 23
CORONA CA
CROMN FENCE I TEMS 11 AND 48 THRU 51
SANTA FE SPRI NGS CA
ECO LOG C | TEM5 28 THRU 32
TEMECULA CA
MOORE ELECTRI C | TEMS 57 AND 58
CORONA CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALL AMERI CAN ASPHALT ASPHALT CONCRETE

CONTI NUED

CORONA CA

CROWN FENCE
SANTA FE SPRI NGS CA

ECO LOG C
TEMECULA CA

J V LANDSCAPE
SAN DI MAS CA

MOORE ELECTRI C
CORONA CA
ON NEXT PAGE

VETAL BEAM GUARD RAI L

| RRI GATI ON

CLEARI NG AND GRUBBI NG

ELECTRI CAL



12- 0G5604 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 10/ 06 08/ 14/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 R AND D STEEL STEEL
COVPTON CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
VALLEY CONCRETE CHANNEL LI NI NG
SLYMAR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE COVPANY | TEMS 48 THRU 51 ( PARTI AL)

CITY OF | NDUSTRY CA

ECO LOG C
TEMECULA CA

MOORE ELECTRI C
CORONA CA

R AND D STEEL
COVPTON CA

SUDHAKAR COVPANY
WEST COVI NA CA

I TEMS 28 THRU 32 ( PARTI AL)

| TEMS 57 AND 58 (PARTI AL)

| TEMS 41 AND 45 ( PARTI AL)

ITEMS 5, 12 THRU 15, 26 AND 52 THRU 56 ( PARTI AL)



12- 0G5604
12- ORA- 405
08/ 10/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

08/ 14/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACE FENCE
CI TY OF | NDUSTRY CA

ECO LOG C
TEMECULA CA

GLOBAL ENVI RONMENTAL NETWORK | NC

FOUNTAI N VALLEY CA

J V LAND CLEARI NG
SAN DI MAS CA

K R C SAFETY
VI SALI A CA

MOORE ELECTRI C
CORONA CA

R AND D STEEL
COVPTON CA

SUDHAKAR COVPANY | NC
RI ALTO CA

VALLEY CONCRETE
SYLVAR CA

VETAL BEAM GUARD RAI L

LANDSCAPI NG AND | RRI GATI ON

STORM WATER POLLUTI ON PREVENTI ON PLAN

CLEARI NG AND GRUBBI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

ELECTRI CAL, LI GHTI NG AND METERI NG

REBAR AND REI NFORCE STEEL

STRI PI NG AND MARKI NG

CONCRETE V CHANNEL



12- 0G5604 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
08/ 10/ 06 08/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00 3, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 6, 000. 00 6, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 55, 000. 00 55, 000. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 490 5. 00 2,450. 00
6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 6 50. 00 300. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 6, 000. 00 6, 000. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 470 70. 00 32, 900. 00
9 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 11 350. 00 3, 850. 00
10 (S) 129150 TEMPORARY TRAFFI C SCREEN M 450 8. 00 3, 600. 00
11 150608 REMOVE CHAI N LI NK FENCE M 470 20. 00 9, 400. 00
12 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 480 8. 50 4,080. 00
STRI PE
13 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 240 2.30 2,852.00
14 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 59 26. 00 1,534.00
15 (S) 150722 REMOVE PAVEMENT MARKER EA 130 3. 00 390. 00
16 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 7 150. 00 1, 050. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 370 14. 00 5, 180. 00
18 150801 REMOVE OVERSI DE DRAI N EA 3 500. 00 1, 500. 00
19 150806 REMOVE Pl PE M 20 85. 00 1, 700. 00
20 150820 REMOVE | NLET EA 4 600. 00 2,400. 00
21 150821 REMOVE HEADWAL L EA 2 1, 000. 00 2, 000. 00
22 151224 REMOVE DELI NEATOR EA 20 10. 00 200. 00
23 153220 REMOVE CONCRETE ( CHANNEL) VB 210 100. 00 21, 000. 00
24 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 5, 000. 00 5, 000. 00
25 190107 ROADWAY EXCAVATI ON ( TYPE Y-1) VB 210 125. 00 26, 250. 00
(AERI ALLY DEPGCSI TED LEAD)
26 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,500. 00 2,500. 00
27 198001 | MPORTED BORROW VB 1, 400 40. 00 56, 000. 00
28 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 18, 700. 00 18, 700. 00
29 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 10, 000. 00 10, 000. 00
30 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 3, 500. 00 3, 500. 00
31 (S) 208000 | RRI GATI ON SYSTEM LS LUWVP SUM 25, 000. 00 25, 000. 00
32 (S) 208910 EXTEND 250 MM CONDUI T M 5 530. 00 2, 650. 00
33 250201 CLASS 2 AGCGREGATE SUBBASE VB 220 85. 00 18, 700. 00
34 374002 ASPHALTI C EMULSI ON (FOG SEAL COAT) TONN 2.3 1, 200. 00 2,760. 00
35 390102 ASPHALT CONCRETE (TYPE A) TONN 620 125. 00 77,500. 00



12- 0G5604 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 10/ 06 08/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 580 125. 00 72, 500. 00
37 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 370 15. 00 5, 550. 00
38 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 25 2, 650. 00 66, 250. 00
39 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 4.5 2, 500. 00 11, 250. 00
40 510526 M NOR CONCRETE ( BACKFI LL) VB 12 400. 00 4, 800. 00
41 (SF)520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 2,553 4.00 10, 212. 00
42 566011 ROADSI DE SI GN - ONE POST EA 6 350. 00 2,100. 00
43 650069 450 MM REI NFORCED CONCRETE PI PE M 5 300. 00 1, 500. 00
44 650075 600 MM REI NFORCED CONCRETE Pl PE M 26 300. 00 7, 800. 00
45 721430 CONCRETE ( CHANNEL LI NI NG) VB 200 450. 00 90, 000. 00
46 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 592 3.00 1, 776. 00
47 820107 DEL| NEATOR ( CLASS 1) EA 38 25.00 950. 00
48 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 360 97. 00 34, 920. 00
49 (S) 038738 END CAP (TYPE Q) EA 1 275. 00 275. 00
50 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
51 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 4, 400. 00 4, 400. 00
52 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 24 25. 00 600. 00
53 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,080 1.70 1, 836. 00
54 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 14 5. 00 70. 00
55 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 410 1. 50 615. 00
(BROKEN 5.18 M- 2.14 M
56 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 98 6. 00 588. 00
57 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 55, 000. 00 55, 000. 00
58 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 18, 000. 00 18, 000. 00
59 999990 MOBI LI ZATI ON LS LUMP SUM 75, 000. 00 75, 000. 00



12- 0G5604 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 10/ 06 08/ 14/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 3, 000. 00 3000. 00 3, 000. 00 3000. 00 3, 000. 00 3000. 00 3, 000. 00 3000. 00

2 8, 500. 00 8500. 00 25, 000. 00 25000. 00 750. 00 750. 00 19, 500. 00 19500. 00

3 11, 000. 00 11000. 00 7, 000. 00 7000. 00 25, 000. 00 25000. 00 18, 000. 00 18000. 00

4 59, 286. 00 59286. 00 40, 000. 00 40000. 00 75, 000. 00 75000. 00 65, 000. 00 65000. 00

5 8. 00 3920. 00 4.00 1960. 00 8. 00 3920. 00 7.00 3430. 00

6 55. 00 330. 00 40. 00 240. 00 75. 00 450. 00 50. 00 300. 00

7 27,500. 00 27500. 00 15, 000. 00 15000. 00 21, 000. 00 21000. 00 15, 000. 00 15000. 00

8 120. 00 56400. 00 50. 00 23500. 00 100. 00 47000. 00 75. 00 35250. 00

9 350. 00 3850. 00 300. 00 3300. 00 500. 00 5500. 00 160. 00 1760. 00
10 22.00 9900. 00 12.00 5400. 00 15. 00 6750. 00 23.00 10350. 00
11 18. 00 8460. 00 15. 00 7050. 00 20. 00 9400. 00 6. 50 3055. 00
12 7.00 3360. 00 12. 00 5760. 00 7.00 3360. 00 6. 00 2880. 00
13 2.25 2790. 00 3.00 3720. 00 3.00 3720. 00 2.00 2480. 00
14 28. 00 1652. 00 30. 00 1770. 00 30. 00 1770. 00 25.00 1475. 00
15 2.50 325. 00 1.00 130. 00 3.00 390. 00 2.00 260. 00
16 160. 00 1120. 00 100. 00 700. 00 100. 00 700. 00 125. 00 875. 00
17 9. 00 3330. 00 10. 00 3700. 00 15. 00 5550. 00 9.50 3515. 00
18 920. 00 2760. 00 200. 00 600. 00 200. 00 600. 00 900. 00 2700. 00
19 220. 00 4400. 00 140. 00 2800. 00 60. 00 1200. 00 685. 00 13700. 00
20 1, 400. 00 5600. 00 700. 00 2800. 00 300. 00 1200. 00 750. 00 3000. 00
21 1, 400. 00 2800. 00 600. 00 1200. 00 400. 00 800. 00 1, 900. 00 3800. 00
22 11.00 220. 00 10. 00 200. 00 10. 00 200. 00 20. 00 400. 00
23 105. 00 22050. 00 200. 00 42000. 00 200. 00 42000. 00 125. 00 26250. 00
24 5, 000. 00 5000. 00 5, 000. 00 5000. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00
25 53. 00 11130. 00 30. 00 6300. 00 40. 00 8400. 00 70. 00 14700. 00
26 2,500. 00 2500. 00 2,500. 00 2500. 00 7, 000. 00 7000. 00 2,500. 00 2500. 00
27 28. 00 39200. 00 40. 00 56000. 00 80. 00 112000. 00 21.00 29400. 00
28 22,000. 00 22000. 00 17, 000. 00 17000. 00 19, 000. 00 19000. 00 23, 000. 00 23000. 00
29 11, 000. 00 11000. 00 15, 000. 00 15000. 00 10, 000. 00 10000. 00 9, 000. 00 9000. 00
30 5, 500. 00 5500. 00 3, 000. 00 3000. 00 3, 700. 00 3700. 00 54, 000. 00 54000. 00
31 28, 600. 00 28600. 00 25, 000. 00 25000. 00 25, 000. 00 25000. 00 38, 000. 00 38000. 00
32 660. 00 3300. 00 400. 00 2000. 00 600. 00 3000. 00 475. 00 2375. 00
33 100. 00 22000. 00 90. 00 19800. 00 120. 00 26400. 00 105. 00 23100. 00
34 7, 200. 00 16560. 00 1, 500. 00 3450. 00 3, 000. 00 6900. 00 250. 00 575. 00
35 98. 00 60760. 00 125. 00 77500. 00 120. 00 74400. 00 98. 00 60760. 00
36 97. 00 56260. 00 125. 00 72500. 00 120. 00 69600. 00 98. 00 56840. 00
37 10. 50 3885. 00 10. 00 3700. 00 25. 00 9250. 00 7.70 2849. 00
38 1, 200. 00 30000. 00 1, 500. 00 37500. 00 1,775.00 44375. 00 4,895. 00 122375. 00
39 3, 700. 00 16650. 00 3, 500. 00 15750. 00 1, 500. 00 6750. 00 4,720. 00 21240. 00



12- 0G5604 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 10/ 06 08/ 14/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 370. 00 4440. 00 250. 00 3000. 00 300. 00 3600. 00 370. 00 4440. 00
41 4.00 10212. 00 4.00 10212. 00 7.00 17871. 00 6. 00 15318. 00
42 330. 00 1980. 00 600. 00 3600. 00 200. 00 1200. 00 225.00 1350. 00
43 726. 00 3630. 00 300. 00 1500. 00 200. 00 1000. 00 335. 00 1675. 00
44 508. 00 13208. 00 360. 00 9360. 00 300. 00 7800. 00 390. 00 10140. 00
45 550. 00 110000. 00 900. 00 180000. 00 530. 00 106000. 00 595. 00 119000. 00
46 5.25 3108. 00 2.00 1184. 00 7.00 4144. 00 6. 00 3552. 00
47 24.00 912. 00 40. 00 1520. 00 50. 00 1900. 00 55. 00 2090. 00
48 98. 00 35280. 00 90. 00 32400. 00 100. 00 36000. 00 87. 00 31320. 00
49 330. 00 330. 00 200. 00 200. 00 300. 00 300. 00 160. 00 160. 00
50 1, 100. 00 1100. 00 1, 000. 00 1000. 00 1, 050. 00 1050. 00 1, 000. 00 1000. 00
51 4, 400. 00 4400. 00 3, 500. 00 3500. 00 4, 400. 00 4400. 00 3, 600. 00 3600. 00
52 46. 00 1104. 00 40. 00 960. 00 35. 00 840. 00 30. 00 720. 00
53 2.25 2430. 00 2.00 2160. 00 3. 00 3240. 00 2.00 2160. 00
54 8. 00 112. 00 4.00 56. 00 5. 00 70. 00 4.00 56. 00
55 3. 00 1230. 00 2.00 820. 00 3. 00 1230. 00 2.00 820. 00
56 12. 00 1176. 00 10. 00 980. 00 12. 00 1176. 00 10. 00 980. 00
57 60, 500. 00 60500. 00 60, 000. 00 60000. 00 65, 000. 00 65000. 00 59, 350. 00 59350. 00
58 23, 100. 00 23100. 00 20, 000. 00 20000. 00 24, 000. 00 24000. 00 27,320. 00 27320. 00
59 94, 150. 00 94150. 00 90, 000. 00 90000. 00 30, 000. 00 30000. 00 102, 000. 00 102000. 00

TOT 949, 300. 00 981, 282. 00 1, 005, 856. 00 1, 088, 745. 00



